

Ministry of Local Government and Disaster Risk Management

Procurement Reference No: RFP 10-2023/2024

Development and Operation (design, build, finance, manage, maintain and operate of a Modern Urban Terminal at La Vigie, Curepipe

Queries/Proposals

To: All Potential Bidders

Following to the consultation meeting held on 27 March 2024, the queries/proposals raised and the comments from the authorities were as follows:

SN	Queries/Proposals	Authorities Comments
1.	Whether a detailed survey plan of the land earmarked	The Ministry of Housing and Land Use
	for the project was available.	Planning would transmit plans available at its
		end to the Ministry of Local Government and
		Disaster Risk Management. Thereafter,
		same would be communicated to all parties
		concerned. However, the successful
		promoter would have to carry out his own
		geotechnical survey.
2.	Whether the Land Drainage Authority could confirm	The Ministry would request the Land
	the suitability of the plots of land earmarked for the	Drainage Authority for the necessary
	project with respect to flooding and drainage issues.	information and the potential bidders would
		be informed accordingly.
3.	Whether there was a time line for the implementation	The representative of the Metro Express Ltd
	of the extension of the metro line up to La Vigie.	informed that the metro project at La Vigie,
		Curepipe was expected to be completed by
		end of year 2025.

4.	Whether Metro Express Ltd could bring utility services	The representative of Metro Express Ltd
	(CEB, CWA, and WMA networks) up to La Vigie.	informed that utility services would be
		brought to La Vigie for the Metro Express
		project only and that the successful promoter
		would have to make his own arrangements
		for utility services.

2. Bidders are kindly requested to take note of above.

10 April 2024